

---

SAN FRANCISCO UNIFIED SCHOOL DISTRICT  
FACILITIES DESIGN AND CONSTRUCTION

---

**ADDENDUM NO. 4**

**PROJECT:** Abraham Lincoln High School  
Roofing & Waterproofing Project  
2161 24<sup>th</sup> Ave., San Francisco 941116

**DATE:** May 4, 2016

**OWNER:** San Francisco Unified School District  
135 Van Ness Avenue  
San Francisco, CA 94102

**SFUSD NO.:** 11830

**DSA APP. NO.:** N/A

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

**PROJECT MANUAL**

**1. Item No. PM-1**

**Reference:** Section 00 10 10 Notice to Contractors Calling for Bids  
**Description:** Revise Date of Bid Opening to read:

**DATE/TIME FOR SUBMITTAL** Wednesday, May 11, 2016 at 2:00 PM  
at 135 Van Ness Avenue, Lobby  
San Francisco, California

**2. Item No. PM-2**

**Reference:** Section 00 80 00 Special Conditions  
**Description:** Revised paragraph 1.2 Contract Time and Milestone Schedule to read:

Notice To Proceed (NTP): June 15, 2016  
Phase 1: June 15, 2016 – August 12, 2016  
Phase 2: May 30, 2017 – August 6, 2017  
Final Completion: September 6, 2017. All work must be achieved within  
30 days of Substantial Completion of Phase 2, (August 6, 2017), 406  
calendar days from Notice to Proceed.

**END OF ADDENDUM ITEMS**

**ATTACHMENTS:**

None