SAN FRANCISCO UNIFIED SCHOOL DISTRICT
FACILITIES DESIGN AND CONSTRUCTION

ADDENDUM NO. 4

PROJECT: **Abraham Lincoln High School**
Roofing & Waterproofing Project
2161 24th Ave., San Francisco 941116

DATE: May 4, 2016

OWNER: San Francisco Unified School District
135 Van Ness Avenue
San Francisco, CA 94102

SFUSD NO.: 11830

DSA APP. NO.: N/A

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

PORJECT MANUAL

1. **Item No. PM-1**
   Reference: **Section 00 10 10 Notice to Contractors Calling for Bids**
   Description: Revise Date of Bid Opening to read:

   DATE/TIME FOR SUBMITTAL **Wednesday, May 11, 2016 at 2:00 PM**
   at 135 Van Ness Avenue, Lobby
   San Francisco, California

2. **Item No. PM-2**
   Reference: **Section 00 80 00 Special Conditions**
   Description: Revised paragraph 1.2 **Contract Time and Milestone Schedule** to read:

   Notice To Proceed (NTP): June 15, 2016
   Phase 1: June 15, 2016 – August 12, 2016
   Phase 2: May 30, 2017 – August 6, 2017
   Final Completion: September 6, 2017. All work must be achieved within 30 days of Substantial Completion of Phase 2, (August 6, 2017), 406 calendar days from Notice to Proceed.

END OF ADDENDUM ITEMS

ATTACHMENTS:

None