SPRING VALLEY ELEMENTARY SCHOOL
FENCE REPLACEMENT PROJECT

MANDATORY JOB WALK AGENDA

Held:
Mandatory Job Walk
Friday, 2 May 2014, 10:00 AM
Spring Valley Elementary School – 1451 Jackson Street, San Francisco, 94109
Meet at the front of the school on Jackson Street

Agenda:

1. Meeting called to Order

2. Introduction of Project Team members:
   - SFUSD:
     - Project Manager: Joel Cadiz (415) 241-4312; cadizj@sfusd.edu
     - Labor Compliance Officer - Lin Robertson, Peter Robertson
     - SFUSD Inspector – Michael Yam (415) 793-6841
     - Industrial Hygienist – SCA Environmental, Inc., Glenn Cass, (510) 517-1119
gcass@sca-enviro.com

3. Plan Availability:
   - Plans & Specs available at: ARC(Formerly FORD Graphics), 945 Bryant Street, San Francisco, CA 94103. (415)495-2773 or call Pryantha DePinto (415)537-2235. Plans available as of today, May 2.
   - Cost of Plans & Specs - non refundable, please call ARC for pricing. Make checks payable to ARC.

4. Bid Date & Time:
   - Due Thursday, 22 May 2014 @ 11:00 AM PST @ 135 Van Ness Avenue Lobby, San Francisco, CA 94102
   - Approximate Construction Value: $45,000.00

5. Scope of Work Description
   - Removal of an existing fence and installation of new fencing to match what is existing. There will be a three week time gap between the demolition of the fence and the installation of new fencing. The three weeks is to allow the schools neighbor to access one side of the house for exterior painting. There is hazardous material/lead remediation associated with paint in the work.
6. Lead Based Material Certification

- The Environmental Protection Agency (EPA) regulation 40 CFR Part 745 became fully effective June 23, 2008 which requires all firms, including sub-contracted firms who impact lead-based paint (LBP) at Child Occupied Facilities to:
  - be EPA certified
  - have an EPA “Certified Renovator”
  - provide “on-the-job” training for workers
  - conduct pre-renovation notifications
  - follow specific work practice procedures for containment, disturbance and final clean-up; and inspection requirements

- Renovation is defined as the modification to any existing structure or portion that results in the disturbance of LBP surfaces, unless the activity is performed as part of abatement.

- In essence this regulation includes all work construction activities that disturb LBP surfaces.

7. Bidding and Contract Award Requirements (Responsive Bid):

- License Requirement – “B” General Contractor
- Bid Security in the amount for 10% of bid including additive alternates, must accompany bid.
- Bidder Qualification Statement must be included with Bid Proposal or Bid Proposal will be rendered non-responsive and rejected. This needs to be completely filled out with complete reference names, contact numbers, site or branch names (for bank references), school names and their locations and the name of their district (if applicable)
- Designated Subcontractors List (Specification section 00455) needs to be completely filled out with Subcontractor name, portion of work, license number and amount of subcontract must be included with Bid Proposal or Bid Proposal will be rendered non-responsive and rejected.

- Bond and Insurance Requirements
  - Proposal Form
  - Completed Forms
  - NO exclusions
  - No faxes or phone bids
  - Bids good for 90 days

- LCP – Labor Compliance Program – prevailing wages
- Outreach Certification – Section 00630 differs from DVBE Certification. Advertisement is with two of the listed publications on the form and can happen up to one calendar day before bid opening. (Doubling advertisement on one publication is not acceptable). Proof should be attached (ad copy, acknowledgement in writing from the publication itself, or fax and acknowledgement of receipt of company’s ad copy to their selected outreach advertising sources.
3% participation goal for DVBE – (This differs entirely from Section 00630 – Outreach Certification) Good faith efforts mean advertisement a minimum of 14 calendar days before bid opening to verifiable DVBE-outreach publications.

If a contractor is able to get a DVBE subcontractor under their bid, they must provide the state DVBE letter verifying that company’s CURRENT DVBE status. If the contractor fails to find a DVBE sub, they must provide documentation of their effort to solicit bids (copies of published ads with the date of publication present for verifiable proof of adherence to the 14-day rule.)

In all cases, DVBE certification will not be complete without signature at the signature and date block at the bottom of the form in the section called “Certification”. Signature certifies the contractor is aware, under penalty of treble damages for making false claims that they have provided all answers truthfully and have documentation verifying their DVBE outreach efforts. Lack of signature in section will deem their bid non-responsive.

8. Project Schedule

<table>
<thead>
<tr>
<th>Event</th>
<th>Date</th>
</tr>
</thead>
<tbody>
<tr>
<td>Last date to Submit RFIs</td>
<td>14 May 2014</td>
</tr>
<tr>
<td>Last Addendum</td>
<td>16 May 2014</td>
</tr>
<tr>
<td>Bid Opening</td>
<td>22 May, 2014 11:00 AM</td>
</tr>
<tr>
<td>Board Approval</td>
<td>10 June 2014</td>
</tr>
<tr>
<td>Notice to Proceed</td>
<td>27 June 2014</td>
</tr>
<tr>
<td>Last Day of School</td>
<td>30 May 2014</td>
</tr>
<tr>
<td>First Day of Construction</td>
<td>28 June 2014</td>
</tr>
<tr>
<td>Phase I</td>
<td>28 June – 6 July</td>
</tr>
<tr>
<td>Phase II</td>
<td>26 July – 12 August</td>
</tr>
<tr>
<td>Substantial Completion</td>
<td>7 August 2014</td>
</tr>
<tr>
<td>Final Completion</td>
<td>12 August 2014</td>
</tr>
<tr>
<td>First Day of School</td>
<td>18 August 2014</td>
</tr>
</tbody>
</table>

All work must be achieved within 5 days of Substantial Completion.

9. Liquidated Damages - Assessed for each phase:
   - $500/day to Substantial Completion
   - $500/day to Final Completion

10. Site Information
    - Site Access, Facilities, Parking and Lay-down Areas
    - Project Security
    - Contractor’s Working Hours
    - Other Special/Unique Requirements or Restrictions

11. Addenda – Last Addendum issued no later than 72 hours before bid date.
    Please submit all RFIs/Clarifications to SFUSD Project Manager (Joel Cadiz, cadizj@sfusd.edu). If necessary fax (415)355-6988.
    - RFIs received less than 7 days prior to bid date will not be answered.
12. Adjournment & Site Walk

Important note: Responses to inquiries and discussions occurring at this pre-bid walk-through shall in no way change or modify the bid documents. The bid documents will be affected only by written addenda issued prior to the bid date.

End of Document