
**SAN FRANCISCO UNIFIED SCHOOL DISTRICT
R.L. STEVENSON ES GREEN SCHOOLYARD & STORMWATER
MANAGEMENT PROJECT**

BID ADDENDUM No. 2

Owner: San Francisco Unified School District
135 Van Ness Ave
San Francisco, CA 94102

Date: 3/22/2018

Architect: Miller Company Landscape Architects Inc.
1585 Folsom Street
San Francisco, CA 94103

Notice is hereby given to all prospective bidders that drawings and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the drawings and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids, of all changes contained in this addendum.

Acknowledge receipt of this Addendum by inserting its number and date in the bidding documents. Failure to do so may subject the bidder to disqualification.

PROJECT MANUAL:

1. Item No. 1

Reference: Section 00 73 00 Special Conditions Non-PLA

Description: Add Site Logistics Plan for North and South Yards

See Attachments

2. Item No. 2

RFI No. 1 – Is asbestos and lead certification required if the scope of work does not include hazardous material abatement?

Response:

No, the scope of work does not include hazardous material abatement.

ATTACHMENTS:

- Sheet L3.01 Site Logistics Plan (South Yard)
- Sheet L4.00 Site Logistics Plan (North Yard)

END OF ADDENDUM

DATE	BY	DESCRIPTION
11/18/11	ST	50% CDS
12/18/11	ST	50% CDS
01/17/12	ST	50% CDS
02/17/12	ST	50% CDS
03/17/12	ST	50% CDS
04/17/12	ST	50% CDS
05/17/12	ST	50% CDS
06/17/12	ST	50% CDS
07/17/12	ST	50% CDS
08/17/12	ST	50% CDS
09/17/12	ST	50% CDS
10/17/12	ST	50% CDS
11/17/12	ST	50% CDS
12/17/12	ST	50% CDS
01/17/13	ST	50% CDS
02/17/13	ST	50% CDS
03/17/13	ST	50% CDS
04/17/13	ST	50% CDS
05/17/13	ST	50% CDS
06/17/13	ST	50% CDS
07/17/13	ST	50% CDS
08/17/13	ST	50% CDS
09/17/13	ST	50% CDS
10/17/13	ST	50% CDS
11/17/13	ST	50% CDS
12/17/13	ST	50% CDS
01/17/14	ST	50% CDS
02/17/14	ST	50% CDS
03/17/14	ST	50% CDS
04/17/14	ST	50% CDS
05/17/14	ST	50% CDS
06/17/14	ST	50% CDS
07/17/14	ST	50% CDS
08/17/14	ST	50% CDS
09/17/14	ST	50% CDS
10/17/14	ST	50% CDS
11/17/14	ST	50% CDS
12/17/14	ST	50% CDS
01/17/15	ST	50% CDS
02/17/15	ST	50% CDS
03/17/15	ST	50% CDS
04/17/15	ST	50% CDS
05/17/15	ST	50% CDS
06/17/15	ST	50% CDS
07/17/15	ST	50% CDS
08/17/15	ST	50% CDS
09/17/15	ST	50% CDS
10/17/15	ST	50% CDS
11/17/15	ST	50% CDS
12/17/15	ST	50% CDS
01/17/16	ST	50% CDS
02/17/16	ST	50% CDS
03/17/16	ST	50% CDS
04/17/16	ST	50% CDS
05/17/16	ST	50% CDS
06/17/16	ST	50% CDS
07/17/16	ST	50% CDS
08/17/16	ST	50% CDS
09/17/16	ST	50% CDS
10/17/16	ST	50% CDS
11/17/16	ST	50% CDS
12/17/16	ST	50% CDS
01/17/17	ST	50% CDS
02/17/17	ST	50% CDS
03/17/17	ST	50% CDS
04/17/17	ST	50% CDS
05/17/17	ST	50% CDS
06/17/17	ST	50% CDS
07/17/17	ST	50% CDS
08/17/17	ST	50% CDS
09/17/17	ST	50% CDS
10/17/17	ST	50% CDS
11/17/17	ST	50% CDS
12/17/17	ST	50% CDS
01/17/18	ST	50% CDS
02/17/18	ST	50% CDS
03/17/18	ST	50% CDS
04/17/18	ST	50% CDS
05/17/18	ST	50% CDS
06/17/18	ST	50% CDS
07/17/18	ST	50% CDS
08/17/18	ST	50% CDS
09/17/18	ST	50% CDS
10/17/18	ST	50% CDS
11/17/18	ST	50% CDS
12/17/18	ST </tr	

LEGEND
 ——— LIMIT OF WORK
 ——— LAYDOWN AREA
 ——— ROOFWORK BY OTHER
 TO BE ACCESSED VIA 35TH AVE.

