

---

SAN FRANCISCO UNIFIED SCHOOL DISTRICT  
FACILITIES DESIGN & CONSTRUCTION

**Play Field Turf Replacement  
Mission High School #11814**

---

**ADDENDUM NO. 1**

**PROJECT:** Mission High School  
3750 18<sup>th</sup> Street  
San Francisco, 94114

**DATE:** 5 May 2016

**OWNER:** San Francisco Unified School District  
135 Van Ness Avenue  
San Francisco, CA 94103

**DSA FILE NO.:** N/A

**DSA APP. NO.:** N/A

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

**INFORMATIONAL ITEMS FOR ALL BIDDERS:**

Three requests for substitution were received for consideration prior to bid. The manufacturer substitutions are as follows with project engineers findings:

**Substitution #1:**

**Request By:** Sprinturf

**Substitution Request:** Sprinturf Ultrablade DFE with Organic Cork/Sand infill (In lieu of specified synthetic turf material)

**Action:** Substitution is deemed acceptable and may be bid as part of Specification Section 02540

**Substitution #2:**

**Request By:** Hellas

**Substitution Request:** Hellas Matrix Turf with Sand / GeoPlus Infill (In lieu of specified synthetic turf material)

**Action:** Substitution request is deemed unacceptable as it does not meet the criteria for the turf fiber or infill.

**Substitution #3:**

**Request By:** ThermaGreen Environmental

**Substitution Request:** SportLite HD15SL-NW3-S shock pad (In lieu of specified shock pad material)

**Action:** Substitution request is deemed unacceptable as SportLite shock pad does not show it meets all of the specified product's physical or performance criteria, as well as a deviation from its installation detail.


Additional Changes and/or clarifications of the drawings and specifications as follows:




**ITEM #1**

Construction Details, Sheet D3.0. **CHANGE:** Midfield Logo, Detail G, has been updated per new Mission High School Logo. Refer to Drawing Attachment #1 for additional information.

**END OF ADDENDUM ITEMS**

C:\Users\station5\Desktop\Mission High School\CAD\Details\Furnishing\LOGO.dwg



	BROWN
	GOLD
	WHITE

MIDFIELD LOGO

NTS



**VERDE DESIGN**  
 LANDSCAPE ARCHITECTURE  
 CIVIL ENGINEERING  
 SPORT PLANNING & DESIGN

2455 The Alameda  
 Santa Clara, CA 95050  
 tel: 408.985.7200  
 fax: 408.985.7260  
 www.VerdeDesignInc.com

**ADDENDUM #01**

Mission High School Athletic Field Improvements

VERDE PROJECT# 1520600

DATE: 5/5/16

CHECKED BY: DC

SCALE: NTS

<b>DA1</b>
------------