

---

SAN FRANCISCO UNIFIED SCHOOL DISTRICT  
FACILITIES DESIGN & CONSTRUCTION

**CLASSROOM FLOORING INSTALLATION  
CLEVELAND ELEMENTARY SCHOOL**

---

**ADDENDUM NO. 2**

**PROJECT:** 455 Athens Street  
San Francisco, 94112

**DATE:** 4 March 2015

**OWNER:** San Francisco Unified School District  
135 Van Ness Avenue  
San Francisco, CA 94103

**DSA FILE NO.:** N/A

**DSA APP. NO.:** N/A

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

**PROJECT MANUAL**

**Item 1: Section 12010 Window Shades, End of Specification Section "Window Shade Schedule"**

The window schedule at the end of the specifications are incorrect and should be deleted. For bidding purposes only, until submittals can be prepared, assume the sizes of shades are as follows:

Bungalow #1 – 5 Windows with shades 48"W x 65"H, and 1 window with shade at 48"W x 20"H

Bungalow #2 – 5 Windows with shades at 48"W x 65"H

Bungalow #3 – 5 Windows with shades at 48"W x 65"H

Room 102 - 2 Windows with shades at 60"W x 110"H

Total of 18 Windows that will receive new window shades and associated hardware.

**END OF ADDENDUM ITEMS**

**ATTACHMENTS:**

None