
SAN FRANCISCO UNIFIED SCHOOL DISTRICT
FACILITIES, DESIGN AND CONSTRUCTION

ADDENDUM NO. 2

PROJECT: Prop 39 Electrical Upgrade and PA System
at Lawton ES
1570-31st Avenue, San Francisco
CA 94122
SFUSD Project No.12012

DATE: March 16, 2018

OWNER: San Francisco Unified School District
135 Van Ness Avenue
San Francisco, CA 94103

DSA FILE NO.: NA

DSA APP. NO.: NA

Notice is hereby given to all prospective bidders that plans and specifications on the subject project are modified as hereinafter set forth. This Addendum shall be attached to and form a part of the plans and specifications. All bidders must acknowledge receipt of this addendum on the Bid Form. In case of difference with previous addenda or communications, this addendum takes precedence.

It is the responsibility of all bidders to notify all subcontractors from whom they request bids and from whom they accept bids of all changes contained in this addendum.

PROJECT MANUAL

1. Item No. PM2-1

Reference: 00100 – Notice to Contractors Calling for Bids

Description: Date/Time for submittal of Bid Proposal will be changed from Wednesday, March 21, 2018, 2PM to Wednesday, March 28, 2018, 2PM.

DRAWINGS

1. Item No. AD2-1

Reference: DRAWING E0.02, DEMOLITION AND GENERAL NOTES

Description: Delete General note #25. Note #25 does not apply to this project.

RFI REPOSSES

1. **Question:** General note #25 on p. E0.02 says.... "Several rooms or areas were not accessible during the Design, not all luminaires are shown. Layouts were based on available as-built records drawings and visual surface observations. Contractors is required to provide allowance and quantify....." However the specifications only have one allowance (#1) for wiring, installing and mounting of two ceiling fans for \$6,000. Addendum #1 bid form also only listed one allowance for the same amount and scope of the work (\$6,000). Please clarify.

Response: [G&B/RD] The note #25 does not apply to this project. Note will be deleted. See Addendum No. AD2-1

END OF ADDENDUM ITEMS